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September 13, 2013 

To: Plan Holders 

 

Re: Rock-Koshkonong Lake District  

Indianford Dam Powerhouse Intake Dredging & Trash Rack Cleaning Project 

Addendum #2 

MARS Project Number:  1587-01 

 

VIA: E-MAIL 

Dear Plan Holder: 

 

Addendum #2 has been prepared to address questions raised at the Pre-Bid meeting held September 12, 2013.  

We have attached the Pre-bid meeting agenda and attachments.  The Addendum materials include a revised 

Bid Form and Special Provisions.  To assist in your use, the items modified in the Special Provisions are 

underlined.  Also included in the Addendum is the Intergovernmental Agreement between the Rock 

Koshkonong Lake District and Rock County Wisconsin, which is referred to in the revised Special Provisions.   

 

Please note that the installation of the powerhouse trash rack cleaning system is not included in this contract.  

 

Please contact Rob Montgomery or Siggi Sigmarsson at 608-839-4422 with any further questions before noon, 

Wednesday September 18, 2013, so that we can issue a further Addendum, if necessary, by the end of the day 

Wednesday. 

 

Thank you for your interest in this project. 

 

Sincerely, 

 

Montgomery Associates: Resource Solutions, LLC 

 

 
Robert J. Montgomery, PE 

Principal 

 

Enclosures:  Pre-bid meeting agenda and attachments 

Addendum #2:  Revised Bid Form, Special Provisions, and Intergovernmental 

Agreement 

 

Copy, with enclosures: Brian Christianson, Chairman, Rock Koshkonong Lake District 



Agenda for Pre-bid meeting 

 

Indianford Dam Powerhouse Intake Dredging and Trash Rack Cleaning 

Rock Koshkonong Lake District 

September 12, 1 PM, at Indianford Dam, Town of Fulton, Rock County Wisconsin 

 

Introductions: 

 

Owner:     Rock Koshkonong Lake District 

Engineer:     Montgomery Associates: Resource Solutions, LLC 

Access and Staging Area owner:  Rock County Parks 

 

1. Description of Project 

 

1.1. Project description and objective 

 

1.2. Clarification of most desired construction approach: prefabricated cofferdam 

 

1.3. Rock River flow and water levels 

 

1.4. Access and staging area 

 

2. Project schedule 

 

3. Bid Form 

 

4. Handouts: Water Level information memo 

 

5. Observe on-site Conditions 

 

6. Questions 

 

7. Addendum to Bid Documents:   An addendum will be issued on September 13, 2013 

Construction methods 

Water level data 

 Other issues that may arise 

Engineer: 

 

Montgomery Associates: Resource Solutions, LLC 

119 South Main St. 

Cottage Grove, WI 53527 

608-839-4422 

 

Contacts: Rob Montgomery, Deb Hatfield, Siggi Sigmarsson 
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Memorandum 

To:  Prospective Bidders 

Indianford Dam Powerhouse Intake Dredging and Trash Rack Cleaning Project 

From:  Rob Montgomery 

Date:  September 12, 2013 

Re:  Water level at Indianford Dam  

Sources of Rock River Water Surface Elevation data 

 

The nearest active USGS Gage is upstream at Newville, latest water level shown below: 

 

 
 

GAGE.--Water-stage recorder and acoustic velocity meter. Datum of gage is 773.50 NAVD88.  

Current water level is approximately 2.5 (gage height, feet) +773.5 (gauge datum) = 776.0 
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Data available at:   http://waterdata.usgs.gov/wi/nwis/uv?site_no=05427530 

The USGS formerly collected water level and discharge data at Indianford Dam, but this Gage has 

been replaced by the more accurate gauge at Newville. Discharge data summary from 1975 through 

2011 shown below indicates a median Rock River discharge of less than approximately 1000 CFS, 

meaning low water levels at Indianford Dam occur throughout the month of October. 

 

 

 
 

 

Long term mean discharge (defined as “median daily statistic”) are shown in orange 

 

 

 

 

 

 

 

 

 

 

 

http://waterdata.usgs.gov/wi/nwis/uv?site_no=05427530
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Long-term water level records on Lake Koshkonong also indicate that low-water conditions 

typically occur during October and November:  

 

 
 

Note: Datum of Lake Koshkonong near Newville gage is 769.77 ft NAVD88.  Water Level on 

September 12 is approximately is 6.17 gage datum (from website) + 769.77  =  775.94 NAVD88 

 

Note: Latest water levels from http://waterdata.usgs.gov/usa/nwis/uv?05427235 

 

Long term mean water levels (defined as “median daily statistic”) are shown in orange 

 

 

 

 

 

_____________________________________________________________________________________________ 

http://waterdata.usgs.gov/usa/nwis/uv?05427235
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PROJECT: Indianford Dam Powerhouse Intake Dredging and Trash 

Rack Cleaning Project 
OWNER:   Rock-Koshkonong Lake District 
    374 E. Samuelsen Drive 
    Edgerton, WI  53534 
 
ADDENDUM DATE: September 13, 2013 
 
MARS PROJECT NO. 1587 – 01 
 
REASON FOR ADDENDUM #2: 
 

1. To revise bid form. 
 

2. To revise and add special provisions. 
 

3. To provide an additional attachment to the Contract Documents: 
Intergovernmental Agreement between the Rock Koshkonong Lake District and 
Rock County Wisconsin 

 
1. REVISED BID FORM AND PAY ITEMS 

 
See Next Page 
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PROJECT: Rock-Koshkonong Lake District

Indianford Dam Powerhouse

Intake Dredging and Trashrack Cleaning

Town of Fulton, Rock County, WI

TO: Rock-Koshkonong Lake District

374 E. Samuelsen Drive

Edgerton, WI  53534

Gentlemen:

BASE BID

Est Unit  

Description Qty Unit Price Amount 

1 . Stone Construction Entrance 1 EA  $_______ $________

2 . Security Fence, Locking Gate and Fence Signs 1 LS  $_______ $________

3 . Watercraft Warning Signs 2 EA  $_______ $________

4 . Cofferdam (indicate type of cofferdam below) 1 LS  $_______ $________

5 . Removing Sediment and Debris from Trash Racks 35 TN  $_______ $________

6 .
Removing Sediment from River Channel with offsite 

disposal as general fill
350 CY  $_______ $________

TOTAL BASE BID $________

ALTERNATE BID ITEMS

A-1 Extended Placement and Maintenance of Cofferdam WK  $_______

A-2 .
Removing Sediment from River Channel with landfill 

disposal as special waste
350 CY  $_______ $________

PROPOSED COFFERDAM TYPE

Provide an attachment to the bid form with a brief 

description of the proposed cofferdam, manufacturer, 

and a schematic cross-setion 

BID FORM

Item

No.

I, the undersigned, having familiarized myself with the contract documents, drawings, specifications and general 

conditions, propose to provide and furnish all labor, materials, tools, and expendable equipment necessary to perform 

in a good, complete and workmanlike manner, the specified construction for this contract which is included herein 

and made a part of this proposal.  All work shall be performed for the unit prices written below. 
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 REVISED SPECIAL PROVISIONS: 
 
Note: revised portions of the special provisions are underlined 

1. Scope of Project  

The scope of the project is to expose the trash racks of the Indianford Dam powerhouse 
and riverbed upstream of the trash racks through use of a temporary cofferdam and 
appropriate dewatering pumping, clear the trash racks of debris and excavate sediment 
in front of the trash racks to the elevation shown on the drawings, and remove the 
temporary cofferdam, all in conformance with the drawings and specifications described 
in this document. 

2. Time of Performance and Liquidated Damages 

The Owner desires that all work be completed by November 1, 2013.  The 
Contractor shall forfeit liquidated damages in the amount of $500 per calendar day 
for each day after November 1, 2013 that the project is not completed an acceptable 
to the engineer.  An extension may be granted in the event of strikes or other civil 
unrest, abnormal weather conditions or unavailability of materials with appropriate 
documentation supplied by the Contractor. 

3. Site Hazards 

The project area includes several overhead electric transmission lines.  The four-
conductor set of power lines crossing the Rock River shown on the drawings will be 
de-energized for the duration of this project as coordinated by the Owner.  The 
single conductor power line and other cabling adjacent to the Highway M are outside 
the project work area.  Note that the overhead and underground power supply 
extending from north of CTH M to the powerhouse will remain energized during the 
project and should be protected.  It is the contractor’s responsibility to contact 
“Diggers Hotline” at 1-800-242-8511 for utility location. The Contractor shall protect 
all utility lines and equipment from damage during the project.   

4. Reference Specifications 

All construction work included in this proposal shall be governed by these specifications 
and the Standard Specifications for Highway and Structure Construction of the State of 
Wisconsin, Department of Transportation, Division of Highways, (latest edition) 
hereinafter referred to as DOT specifications. 

5. Cofferdam  

The Owner desires that the cofferdam used to dewater the work area be composed of a 
removable cofferdam system, such as a scaffold and sheeting system, water-filled tubes 
or other system that can be installed on the riverbed and subsequently removed without 
the need for filling of the riverbed with stone or other fill.  The cofferdam must provide 
adequate sealing to the existing vertical concrete wall at the east end of the cofferdam, 
and the riprap shoreline of the river on the west end of the cofferdam.  The Contractor 
may propose an alternate cofferdam system that is substantially consistent with the 
above criteria.  The Contractor shall describe the system that they expect to use on the 
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bid form for the project.  Subsequent to contract award, Contractor shall supply Engineer 
with detailed shop drawings of the proposed cofferdam system for review and 
subsequent submittal to the Wisconsin Department of Natural Resources for their 
approval for use on this project. The DNR review will consider sliding and overtopping 
stability, seepage control, and the procedure for installing and removing the cofferdam. 

 

The cofferdam supplied by the Contractor shall be designed so as to safely retain water 
up to elevation 777.0 and provide freeboard up to at least elevation 778.0.  

6. Dewatering 

Contractor shall supply sufficient pumps to safely dewater the work area of the project.  
Dewatering discharge will be directed through the powerhouse to discharge to the Rock 
River downstream, or by other method approved by the engineer.  Dewatering shall be 
in accordance with the Wisconsin Department of Natural Resources permit for the 
project, which specifies allowable discharge water suspended sediment concentration. 

Dewatering shall be incidental to the pay item “Cofferdam”.  

7. Rock River Water Levels and Flood Operation 

The water levels on the Rock River are subject to change, and although flood conditions 
are unlikely during the scheduled duration of the project, they are possible.  Should 
water levels rise and appear to threaten overtopping of the cofferdam, the Engineer and 
Contractor shall agree on a flood operation plan whereby the work area will be re-
flooded to prevent uncontrolled overflow of the cofferdam, or using another approach 
agreed upon between the Engineer and Contractor. 

8. Removing Sediment and Debris from Trash Racks 

Contractor will remove debris from the trash racks using methods and equipment 
that will not damage the metal trash racks.  Haul off and proper disposal of the 
debris at a licensed sanitary landfill or demolition debris landfill will be the 
Contractor’s responsibility.  It is not expected that the debris will contain any 
hazardous materials. 

This pay item will be paid for by the ton.  Contractor shall provide weight tickets for 
verification of tons removed. 

9. Removing Sediment from River Channel 

Contractor will remove riverbed sediment in the work area upstream of the trash 
racks in the area and to the elevation specified on the drawings.  The excavated 
area will transition to the existing riverbed and riverbank using 3H:1V side slopes as 
shown on the drawings.  The excavated area will extend to the specified depth 
adjacent to the concrete abutment on the east end of the powerhouse.  Haul off and 
proper disposal of the excavated sediment will be the Contractor’s responsibility.  It 
is not expected that the sediment will contain any hazardous materials. Temporary 
placement of fill or mats to facilitate equipment access to the sediment removal area 
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is permissible.  Any temporary fill or structures shall be removed completely at the 
end of sediment removal. 

For the base bid, contractor shall assume that the material is suitable for placement 
off-site as general fill, with appropriate erosion control at the placement location. 
Contractor shall also specify an alternative rate for disposal of the sediment as a 
special waste to the sanitary landfill if directed by engineer. Engineer will sample the 
sediment prior to construction start and inform contractor of the appropriate 
sediment disposal option. 

This pay item will be paid by the cubic yard of material removed from the river channel 
within the dredge area shown on the drawings. The volume will be calculated from 
elevations taken before and after dredging.  

10. Staging Area Fencing and Access Controls  

The project staging area shown on the drawings is owned by Rock County and 
operation and restoration of the site must be conducted in conformance with the 
intergovernmental agreement between the Rock Koshkonong Lake District and 
Rock County, Wisconsin, attached to these Contract Documents. Contractor will 
have use of the access area shown on the drawings.  This agreement requires that 
the area have fencing to prevent pedestrian traffic and a lockable access gate at the 
driveway entrance from Highway M.  The fencing shall consist of 6’ high chain link 
fence or as approved by the Engineer.  Contractor shall provide three (3) signs on 
the perimeter fencing indicating no access and listing contractor and engineer 
contact persons and telephone numbers.  The sign locations will be as directed by 
the Engineer. 

This pay item shall be paid for as a lump sum and shall include installation and 
removal of the fencing, lockable access gate, and signage. 

11. Watercraft Safety Provisions 

Watercraft access to the work area is already restricted by a float line near the highway 
M bridge.  Contractor shall post two (2) signs clearly visible from the water warning all 
boating traffic to keep clear.  The signs may be posted on the cofferdam. The Contractor 
shall remove the signs after the project is completed as directed by the Engineer. 

Watercraft warning signs shall be paid as an each per sign installed. 

12. Extended Placement and Maintenance of Cofferdam 

Contractor shall maintain cofferdam system in place for one week after sediment 
and debris clearing operations are complete.  The purpose of this extended 
placement is to allow owner to show the powerhouse trash racks to prospective 
providers of automated trash rack raking systems. 

After the one week period after completion of sediment and debris clearing, Owner 
may request that Contractor maintain the cofferdam in place not later than 
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December 15, 2013, with payment to Contractor at a weekly rate as established on 
the bid form. 

13. Site Cleanup and restoration 

Contractor shall remove all cofferdam materials and restore the staging area to 
conditions equivalent to those at the beginning of the project, to the approval of the 
Engineer. Restoration of the access area will consist of restoration of gravel surfaces at 
the locations existing prior to construction, and restoration, possibly including topsoil 
placement, dormant seeding and mulching and/or matting of vegetated portions of the 
staging area, to the approval of the Engineer and Rock County. 

14. Quantities and Payment 

Pay items for this contract are listed on the bid form.  Pay items based on unit rates 
are based on estimated quantities and final payment will be based on post-
construction measurements supplied by the contractor and confirmed by the 
engineer.  All quantities all activities required to accomplish the work, including 
supplying materials or off-site disposal. 

15. Permits and Conditions of Operation 

Conduct of this work will be subject to the requirements of Wisconsin DNR permit for this 
project, and the terms of the intergovernmental agreement between the Rock 
Koshkonong Lake District and Rock County governing temporary use of the staging 
area.  The DNR Permit is included in Appendix 1 

16. Existing Utilities 

The Contractor shall be familiar with existing sanitary sewers, water mains gas 
telephone and electrical distribution facilities adjacent to and within the construction 
area and be responsible for their protection during construction.  The existing utilities 
shown on the plan are approximate locations.  It is the Contractor’s responsibility to 
contact Diggers Hotline at 1-800-242-8511 for positive location of utilities.  

17. Project Control 

An elevation benchmark is located on the concrete abutment at the east end of the 
powerhouse as shown on the drawings.  The Contractor is responsible for setting 
out the work.  Periodic construction observation will be provided by the Engineer. 

18. Lien Waivers 

The Contractor shall provide Lien Waivers to the Owner from the Contractor and all 
subcontractors listed in the subcontractor listing contained herein before final 
payment will be issued. 
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19. Spill and Drainage Containment 

Contractor will implement practices to prevent potential pollutants from entering the 
watercourse.  Construction material and debris, including fuels oil and other liquid 
substances will not be stored in the construction area in a manner that would allow 
them to enter the watercourse as a result of spillage, natural runoff for flooding.  If 
excavated material is placed temporarily in the staging area, that material must be 
securely diked or contained by method approved by the engineer that prevents the 
return of drainage water to the watercourse.  Contractor will also implement a spill 
control plan for equipment that may be used on the project site, particularly with 
respect to petroleum products.  If a spill of any potential pollutant release should 
occur, it is the responsibility of the contractor to remove such material as soon as 
possible to minimize contamination resulting from the spill and to immediately notify 
the engineer and the Wisconsin Department of Natural Resources and the US Coast 
Guard at telephone number 800-424-8802. 
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3.  ADDITIONAL ATTACHMENT TO CONTRACT DOCUMENTS 
 
Intergovernmental Agreement between the Rock Koshkonong Lake District and Rock 
County Wisconsin 
 
See following 2 pages  
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